

This is Amendment 1 to the RFP for the project to Construct the Troop Training Quarters, 203rd Red Horse Squadron, Camp Pendleton, Virginia Beach, VA. This amendment includes the following changes to the specifications: (1) change the split-faced block, (2) change the type of tile in the foyer/common areas, (3) change the lighting layout, and (4) change the date for receipt of RFIs. The date for receipt of proposals (12 August 2004) is not changed. If there are any questions, please contact James Cunningham at 804-236-6355.

Amendment 1

**TO THE
REQUEST FOR PROPOSAL (RFP)
issued under authority of Multiple Award Construction Contract (MACC)
RFP #W912LQ-04-R-3011
PROJECT NO. ERVD 999108
Virginia Air National Guard**

DATE ISSUED: 19 July 2004

TO: All Langley MACC Contractors

FROM: 192 MSG/MSO, BASE CONTRACTING OFFICE
61 FALCON ROAD
SANDSTON, VA 23150-2523

- A. The purpose of this amendment is to change the project specifications/drawings and provide clarifications as follows:
- B. Change the split-faced block. Split-faced block should be the same size as regular block (7 5/8" H x 15 5/8" W. x 3 9/16" THK). Veneer shall have two bands of split-faced block, one below the windows and one above. On the gable end, a third band shall be installed 7 courses above the lower course (above the window).
- C. The foyer/common areas call for vinyl tile. This shall be changed to quarry tile. The estimated square footage is 1054 s.f.
- D. The lighting plan depicted on sheet E-3 for the computer classroom is not correct. Layout should be as shown on sheet A-1 with the workstations against the interior wall.
- E. Change the date to receive Requests for Information (RFI's) from 22 July 2004 to 29 July 2004.
- F. All other terms and conditions remain unchanged.