

This is Amendment 2 to the RFP for the project to Construct the Main Base Entrance, Sandston, VA. This amendment changes the date for receipt of RFIs. The date for receipt of proposals (13 August 2004) is not changed. If there are any questions, please contact James Cunningham at 804-236-6355.

Amendment 2

**TO THE
REQUEST FOR PROPOSAL (RFP)
issued under authority of Multiple Award Construction Contract (MACC)
RFP #W912LQ-04-R-3012
PROJECT NO. CVVM 962504
Virginia Air National Guard**

DATE ISSUED: 29 July 2004

TO: All Langley MACC Contractors

FROM: 192 MSG/MSC, BASE CONTRACTING OFFICE
61 FALCON ROAD
SANDSTON, VA 23150-2523

- A. The purpose of this amendment is to change the date for receipt of RFI's.
- B. Change the date to receive Requests for Information (RFI's) from 30 July 2004 to 3 August 2004 no later than 4:00 PM.
- C. All other terms and conditions remain unchanged.